

# Memo



**Date:** March 3, 2010  
**File:** 1520-20  
**To:** City Manager  
**From:** Purvez Irani, P.Eng, Roads, Drainage & Solid Waste Project Manager  
**Subject:** Award of Construction Contract TE 10-03  
Moyer Road Drainage Improvements - Phase One

---

**Recommendation:**

THAT the contract for the construction of the Moyer Road Drainage Improvements - Phase One be awarded to Peter Bros. Construction Ltd. for the amount of \$1,054,635.58, which includes GST(50,220.74) that will be fully rebated and a 10% Contingency (\$91,310.44).

AND THAT the Mayor and City Clerk be authorized to execute the contract on behalf of the City.

**Background:**

The Moyer Drainage Improvements are required to safely convey storm water from a low area north of Moyer Road to Mill Creek on the other side of Highway 97.

The City of Kelowna needs to upgrade the outlet pipe that conveys Campbell Brook from the Moyer Road floodplain, across Rutland Road and HWY 97 to Mill Creek. The existing pipe was installed in approximately 1912, and needs to be upgraded both in size and alignment. The size needs to be increased to reduce the chance of flooding the low lying areas north of Moyer Road, and the existing alignment goes directly under one house and under the carport of another.

This project consists of 970m of 900mm PVC storm drainage pipe to convey the flows.

A second phase has also been designed and will be submitted for budget consideration when land acquisition has taken place.

The construction work for this contract is anticipated to commence in March 2010 and to be completed by the end of May 2010. In response to the City's Invitation to Tender TE 10-03, Nine (9) bids were received, as tabulated below:

Contractor	Total Bid (incl. GST)
Peter Bros. Construction Ltd.	\$1,054,635.58
Bennett Contracting Ltd.	\$1,125,789.19
R&L Excavating	\$1,328,167.24
OK Excavating	\$1,369,523.95
Cruiser Contracting	\$1,416,267.35
Hayter Construction	\$1,424,942.27
Acres Enterprises	\$1,449,064.44
Iona Contractors	\$1,519,154.18
Arlo Construction	\$1,863,131.35

Our consultant has reviewed the bid submissions, checked the arithmetic accuracy and provided the City with a tender analysis, a list of the corrected bids and a recommendation to award this contract to Peter Bros. Construction Ltd.

Prior to advertising the Invitation to Tender, our Engineering consultant estimated the construction cost for all the components of the Contract to be \$1,670,534.25 including GST and contingency.

A handwritten signature in blue ink, located at the bottom right of the page.

**Considerations not applicable to this report:**

**Internal Circulation:**

**Legal/Statutory Authority:**

**Legal/statutory Procedural Requirements:**

**Existing Policy:**

**Financial/Budgetary Considerations:**

**Personnel Implications:**

**Technical Requirements:**

**External Agency/Public Comments:**

**Communications Considerations:**

**Alternate Recommendation:**

**Submitted by:**



Purvez Irani, P.Eng, Manager, Roads, Drainage & Solid Waste Projects

**Approved for inclusion:**



W.J. Berry, P.Eng.  
Director of Design and Construction Services

**CC:** Manager, Administration (Mary-Lou Bailey)